

ADDENDUM NO. 1

December 17, 2008

Engineer:

Hedges Engineering
913 Kincaid Ave
Sumner, Washington 98390

Owner:

City of Sumner
1104 Maple Street, Suite 260
Sumner, WA 98390

SUMNER RIVERSIDE TRAIL – PHASE 2

CIP 08-13

To: All Holders of the Bidding Documents, Contract Specifications, and Construction Drawings


This Addendum forms a part of the Contract Documents and modifies the Bidding Documents, Contract Specifications, and Construction Drawings for the opening date of January 13, 2009.

Acknowledge receipt of this addendum on the Bid Form. Failure to do so may subject the Bidder to disqualification. This addendum consists of:


5 Pages of text (including this cover sheet).

1. Updated Table of Contents to represent the actual order of the documents
2. Deleted item A-20 from the proposal
3. Adjustments to spec sections 1-04.6
4. Adjustments to spec sections 1-07.24
5. Deleted note from sheet 2.2 of the Project Plan Set

Prepared by:


Charles "Ted" Hill, Associate City Engineer

Approved by:


Mike E. Dahlem, City Engineer




TABLE OF CONTENTS (TOC)

	<u>PAGE</u>
1	
2	
3	
4	<u>PART 1 – LEGAL DOCUMENTS</u>
5	CALL FOR BIDS ----- LD-1
6	BIDDERS CHECKLIST ----- LD-2
7	INSTRUCTION TO BIDDERS ----- LD-3
8	PROPOSAL – SIGNATURE PAGE ----- LD-9
9	PROPOSAL ----- LD-10
10	BIDDER’S PROPOSED SUBCONTRACTORS ----- LD-12
11	STATEMENT OF BIDDER’S QUALIFICATION ----- LD-14
12	CERTIFICATE AS TO CORPORATE PRINCIPAL ----- LD-15
13	CERTIFICATE AS TO CORPORATE SEAL ----- LD-16
14	PROPOSAL BOND FORM ----- LD-17
15	CONTRACT (INFORMATIONAL ONLY)----- LD-20
16	CONTRACT BOND (INFORMATIONAL ONLY) ----- LD-22
17	CERTIFICATE OF INSURANCE (INFORMATION ONLY) ----- LD-24
18	STATEMENT OF INTENT TO PAY PREVAILING WAGE (INFORMATION ONLY)LD-25
19	AFFIDAVIT OF WAGES PAID (INFORMATION ONLY) ----- LD-28
20	CERTIFIED WEEKLY PAYROLL (INFORMATION ONLY) ----- LD-29
21	REQUEST FOR RELEASE (INFORMATION ONLY)----- LD-31
22	
23	<u>PART 2 – SPECIAL PROVISIONS</u>
24	
25	SPECIAL PROVISIONS----- 2-1
26	DIVISION 1- GENERAL REQUIREMENTS ----- 2-2
27	DIVISION 2 – EARTHWORK----- 2-23
28	DIVISION 3 – PRODUCTION FROM QUARRY AND PIT SITES AND STOCK PILING2-28
29	DIVISION 4 – BASES----- 2-29
30	DIVISION 5 – SURFACE TREATMENTS AND PAVEMENTS----- 2-30
31	DIVISION 7 – DRAINAGE STRUCTURES, STORM SEWERS, SANITARY SEWERS,
32	WATER MAINS AND CONDUITS----- 2-33
33	DIVISION 8 – MISCELLANEOUS CONSTRUCTION ----- 2-34
34	
35	<u>APPENDICES</u>
36	
37	APPENDIX A: State Wage Rates
38	APPENDIX B: Project Plans

PROPOSAL

To: City of Sumner

1. Pursuant to and in compliance with your Call for Bids and the other documents relating thereto, the undersigned bidder, having familiarized himself with the terms of the project related to those items herein bid, being aware of the local conditions affecting the performance of a contract covering the items bid, having knowledge of the cost of the work at the place where the work is to be done, and having familiarized himself with the Contract Documents, hereby proposes and agrees to perform the work and/or to furnish the equipment, any or all of the labor, materials, tools, expendable equipment, and all utility and transportation services necessary to perform a contract covering any or all of those items herein bid and to complete in a workmanlike manner all work covered by said contract in connection with the Owner's **Riverside Trail Phase II (Shop Loop Trail)** project, for the amounts stated below.

A. BID ITEMS (See Special Provisions and Standard Specifications for description of bid items):

SCHEDULE A – TRAIL IMPROVEMENTS

Item No.	Section No.	Item Description	Unit	Bid Quantity	Price Per Unit (Dollars)*	Total Amount (Dollars)*
A-1	1-09.7	Mobilization	L.S.	L.S.	Lump Sum	
A-2	1-04.4	Minor Change	Calc.	1	Calculated	\$3,000.00
A-3	1-05.4(1)	Roadway Surveying	L.S.	L.S.	Lump Sum	
A-4	1-10	Project Temporary Traffic Control	L.S.	L.S.	Lump Sum	
A-5	2-02	Removal of Structures and Obstructions	L.S.	L.S.	Lump Sum	
A-6	2-03	Gravel Borrow Incl. Haul	TON	610		
A-7	2-03	Unsuitable Foundation Excavation Incl. Haul	C.Y.	275*		
A-8	2-03	Trail Excavation Incl. Haul	C.Y.	574		
A-9	2-12	Construction Geotextile for Soil Stabilization	S.Y.	3465		

Item No.	Section No.	Item Description	Unit	Bid Quantity	Price Per Unit (Dollars)*	Total Amount (Dollars)*
A-10	4-04	Crushed Surfacing Top Course	Ton	948		
A-11	5-04	Commercial HMA	Ton	407		
A-12	7-04	Ductile Iron Pipe 8 In. Diam.	L.F.	10		
A-13	8-01	Erosion/Water Pollution Control	L.S.	L.S.	Lump Sum	
A-14	8-02	Seeding, Fertilizing and Mulching	S.Y.	275		
A-15	8-12	Chain Link Fence Type 4	L.F.	285		
A-16	8-12	End, Gate & Corner Pull Posts for Chain Link Fence	EACH	14		
A-17	8-21	Permanent Signing	L.S.	1		
A-18	8-24	Rock Wall	S.F.	765		
A-19	8	Bollard Type 1	Each	6		
CONTRACT TOTAL					\$	
*- IF REQUIRED BY CITY REPRESENTATIVE						

BIDDER'S PROPOSED SUBCONTRACTORS

The following list identifies categories of work and firms whose subcontract will exceed 10 percent of the submitted bid price. This must be submitted with the bid, or within one hour of bid opening.

3. Division 1 – General Requirements

Section 1-04 Scope of the Work

Section 1-04.6 Increased or Decreased Quantities

Section 1-04.6 is to be deleted and replaced with the following:

Payment to the Contractor will be made only for the actual quantities of work performed and complete in conformance with the Contract. When the quantities of work vary from the original bid quantities, payment will be the unit contract prices for completed work regardless of the increase or decrease from said original quantity.

4. Division 1 – General Requirements

Section 1-07 Legal Regulations and Responsibilities to the Public

Section 1-07.24 Rights of Way

Section 1-07.24 is supplemented with the following:

The Contracting Agency has not acquired the Easement needed to construct the portion of Trail located at approximately station 26+20 thru 29+88.

The Contractor shall not perform any work within these limits until ordered to do so by the Engineer.

If Easement is not obtained within the contract period, this work will be eliminated from the Contract.

5. Project Plans Sheet 2.2

Delete in its entirety the note on this sheet that refers to the “4 inch Under Drain Pipe”.