

**Bid Tabulation**

<b>Project Name:</b>		2009 Street Striping															
<b>CIP No.:</b>		08-06															
<b>Acct No.:</b>		101.40.542.600.48.03															
<b>Bid Opening Date:</b>		7/22/09															
<b>Notes:</b>				<b>Engineer's Estimate</b>		<b>Bidder #1</b>		<b>Bidder #2</b>		<b>Bidder #3</b>							
Indicates error corrected by PW dept		\$X,XXX.XX				Stripe Rite, Inc.		Apply-A-Line		Road Runner Striping							
Indicates Bidder modified Proposal		\$X,XXX.XX				1813-137th Av E		175 Roy Road SW, Bldg C		10611 Canyon Rd E, #122							
Indicates Revision Due to Duplication		*				Sumner, WA 98390		Pacific, WA 98047		Puyallup, WA 98373							
<b>Total</b>				<b>\$30,978.78</b>		<b>Total</b>		<b>\$25,522.34</b>		<b>Total</b>		<b>\$27,291.43</b>		<b>Total</b>		<b>\$57,671.66</b>	
<b>Bid Item</b>	<b>Bid Item Description</b>	<b>Unit</b>	<b>Quant</b>	<b>Unit Price</b>	<b>Amount</b>	<b>Unit Price</b>	<b>Amount</b>	<b>Unit Price</b>	<b>Amount</b>	<b>Unit Price</b>	<b>Amount</b>	<b>Unit Price</b>	<b>Amount</b>				
1	White Fog Line (re-paint)	LF	132,056	\$0.10	\$13,205.60	\$0.08	\$10,564.48	\$0.09	\$11,885.04	\$0.18	\$23,770.08						
2	White Single Skip Line (re-paint)	LF	31,053	\$0.08	\$2,484.24	\$0.06	\$1,863.18	\$0.07	\$2,173.71	\$0.18	\$5,589.54						
3	Yellow Single Skip Line (re-paint)	LF	40,038	\$0.08	\$3,203.04	\$0.06	\$2,402.28	\$0.07	\$2,802.66	\$0.18	\$7,206.84						
4	Yellow Double Solid Line (re-paint)	LF	54,892	\$0.14	\$7,684.88	\$0.13	\$7,135.96	\$0.13	\$7,135.96	\$0.30	\$16,467.60						
5	Yellow Double Solid/Skip Line (re-paint)	LF	6,008	\$0.14	\$841.12	\$0.13	\$781.04	\$0.12	\$720.96	\$0.20	\$1,201.60						
6	Yellow Double Skip Line (re-paint)	LF	6,090	\$0.11	\$669.90	\$0.06	\$365.40	\$0.09	\$548.10	\$0.20	\$1,218.00						
10	RPM Type 2YY Marker (install as needed)	HUN	2	\$500.00	\$1,200.00	\$500.00	\$1,200.00	\$550.00	\$1,320.00	\$500.00	\$1,200.00						
11	PRM Type 1 (install as needed)	HUN	1	\$500.00	\$250.00	\$500.00	\$250.00	\$450.00	\$225.00	\$500.00	\$250.00						
12	Crosswalk bars (2'x6') plastic	SF	96	\$15.00	\$1,440.00	\$10.00	\$960.00	\$5.00	\$480.00	\$8.00	\$768.00						
<b>Total All Schedules</b>					<b>\$30,978.78</b>		<b>\$25,522.34</b>		<b>\$27,291.43</b>		<b>\$57,671.66</b>						
Prepared by:		Greg Schwagerl															
Date:		7/23/2009															