

## Bid Tabulation

<b>Project Name:</b>		WWTF Piping Modifications									
<b>CIP No.:</b>		CIP 10-06									
<b>Acct No.:</b>		402.38.535.500.48.00									
<b>Bid Opening Date:</b>		November 3, 2010									
<b>Notes:</b>				<b>Engineer's Estimate</b>		<b>Bidder #1</b>		<b>Bidder #2</b>		<b>Bidder #3</b>	
Indicates error corrected by PW dept		\$X,XXX.XX				Nordic Construction, Inc.		Woodland Constructors, Inc.		Design Air, Inc.	
Indicates Bidder modified Proposal		\$X,XXX.XX				106 - 55th Ave E		PO Box 1527		8657 S. 190th St.	
Indicates Revision Due to Duplication		*				Fife, WA 98424		Woodland, WA 98674		Kent, WA 98031	
				<b>Total</b>		<b>\$0.00</b>		<b>Total</b>		<b>\$22,668.82</b>	
				<b>Total</b>		<b>\$29,073.80</b>		<b>Total</b>		<b>\$32,505.82</b>	
<b>Bid Item</b>	<b>Bid Item Description</b>	<b>Unit</b>	<b>Quant</b>	<b>Unit Price</b>	<b>Amount</b>	<b>Unit Price</b>	<b>Amount</b>	<b>Unit Price</b>	<b>Amount</b>	<b>Unit Price</b>	<b>Amount</b>
1	Digester Piping Modification	EA	1			\$20,740.00	\$20,740.00	\$26,600.00	\$26,600.00	\$29,740.00	\$29,740.00
				Subtotal	\$0.00		\$20,740.00		\$26,600.00		\$29,740.00
				WSST (9.3%)	\$0.00		\$1,928.82		\$2,473.80		\$2,765.82
<b>Total of Schedule</b>					<b>\$0.00</b>		<b>\$22,668.82</b>		<b>\$29,073.80</b>		<b>\$32,505.82</b>
Prepared by:		Kathy Dorosz									
Date:		11/4/2010									

## Bid Tabulation

		<b>Project Name:</b> WWTF Piping I					
		<b>CIP No.:</b> CIP 10-06					
		<b>Acct No.:</b> 402.38.535.500.					
		<b>Bid Opening Date:</b> November 3, 20					
		<b>Notes:</b>		<b>Bidder #4</b>		<b>Bidder #5</b>	
		Indicates error corrected by PW dept		\$X,XXX.XX		Omega Contractors, Inc.	
		Indicates Bidder modified Proposal		\$X,XXX.XX		McKinstry, Co.	
		Indicates Revision Due to Duplication		*		PO Box 430	
						5005 - 3rd Ave S	
						Duvall, WA 98019	
						Seattle, WA 98134	
				<b>Total</b>		<b>\$34,210.90</b>	
						<b>Total</b>	
						<b>\$38,381.79</b>	
<b>Bid Item</b>	<b>Bid Item Description</b>	<b>Unit</b>	<b>Quant</b>	<b>Unit Price</b>	<b>Amount</b>	<b>Unit Price</b>	<b>Amount</b>
1	Digester Piping Modification	EA	1	\$31,300.00	\$31,300.00	\$35,116.00	\$35,116.00
					\$31,300.00		\$35,116.00
					\$2,910.90		\$3,265.79
<b>Total of Schedule</b>					<b>\$34,210.90</b>		<b>\$38,381.79</b>
		Prepared by:		Kathy I			
		Date:		11/4/20			